

ANNEXURE 5

RATE SCHEDULE TO BID.DOC.NO TELK/C AND M/OES/TRER /168/2018


10.1 PART A

	DETAILS OF WORK	QTY	UOM	RATE PER UNIT	AMOUNT
1.0	Erection, testing, commissioning and handing over of 2 numbers 30/40 MVA 110/11kV ONAN/ONAF Three phase traction power transformer to M/s CIAL, Kochi as per CI 4.0,4.1,4.3,4.4& 4.5 of scope of work.	2	LS (LUMPSUM)		
	<b>TOTAL PRICE (Rs)</b>				
	<b>TOTAL PRICE IN WORDS</b>				

Erection & Commissioning, 30/40 MVA Transformer for M/s CIAL, COCHIN  
Bid Doc No: TELK/C AND M/OES/TRER /168/2018

ANNEXURE 5 :  
RATE SCHEDULE

Page 1 of 3



ANNEXURE 5

RATE SCHEDULE TO BID.DOC.NO TELK/C AND M/OES/TRER /168/2018

**10.2 PART B: OPTIONAL ACTIVITIES**

Sl. No.	DETAILS OF WORK	UOM	Amount (Rs)
1.0	Additional dragging of transformer on rail/sleeper either due to distance being more than that specified in scope of work or removal from plinth due to failure or otherwise	Price per 10.0 meter	
2.0	Additional Turning of transformer by 180° for dragging/ placement on plinth		
3.0	To carryout complete oil draining from transformer tank		
4.0	To carryout additional drying of transformer beyond the mandatory cycles) by N2/ dry air purging & heating under N2 filled condition. Supply of N2/dry air cylinders having required dew point and heaters shall be contractor scope	Price/Cycle	
5.0	Loading of transformer on road trailer & proper packing and loading of accessories like bushings, turrets, pipe works, etc on trucks for dispatch	Lump sum	
6.0	To provide services for watch & ward for safe upkeep of transformer and its accessories and maintenance of N2 pressure during intermittent storage enroute-	Lump sum/month	
7.0	Electricity charges for erection works and per cycle of vacuuming, and oil filtration. Cl 5.8 of scope of work. <i>(lump sum rate to be quoted)</i>	Lump sum	

Erection & Commissioning, 30/40 MVA Transformer for M/s CIAL, COCHIN  
Bid Doc No: TELK/C AND M/OES/TRER /168/2018

ANNEXURE 5 :  
RATE SCHEDULE

Page 2 of 3



**ANNEXURE 5**

**RATE SCHEDULE TO BID.DOC.NO TELK/C AND M/OES/TRER /168/2018**

<b>10.3</b>	<b>EXTRA HIGHER CHARGES</b>	<b>UOM</b>	<b>Rate (Rs)</b>
1.0	Labour charges for repair/rectification/modification/ additional work-	Rate/man-hour	
2.0	Higher charges for providing major facilities by contractor if needed for additional/extra work.	LS	
2(a)	Long boom Cranes suitable for Bushing Erection	Rate per day	
2 (b)	Derrick	Rate per/day	
3.0	<b>High vacuum Filter Machine</b>		
3.0 (a)	For 6000 lph capacity filter machine	Rate per/day	
4.0	Charges for additional N2/Dry air cylinder.	Rate per Cylinder	
<b>10.4</b>	<b>Oil Tankers</b>		
(a)	For 30 kl capacity	Rate per day	
(b)	For 20 kl capacity	Rate per day	
(c)	For 15 kl capacity	Rate per day	
(d)	Time over run charges payable beyond the stipulated period mentioned in completion period (In accordance to clause No. 7.4 above)	Rate per month	

Note:

- The price quoted shall be inclusive of all expenses except GST. GST shall be indicated separately and will be paid extra upon providing documentary evidence of remittance.

Erection & Commissioning, 30/40 MVA Transformer for M/s CIAL, COCHIN Bid Doc No: TELK/C AND M/OES/TRER /168/2018	ANNEXURE 5 : RATE SCHEDULE	Page 3 of 3
---	-------------------------------	-------------

